USDA-Natural Resources Conservation Service New Mexico

Practice: 560 - Access Road
Scenario: #1 - New earth road in dry, level terrain.

Scenario Description:
Newly constructed compacted earth road in relatively level terrain and dry areas. A properly constructed, well defined access road will
address resource concerns related with compaction, emissions of fugitive dust, and excessive sediment in surface water. It also improves
the plant productivity, vigor and health and substantially reduces the chance of wild fire hazards. Short term air quality deterioration may
result if proper dust control measures are not implemented during the practice installation. Costs include excavation, shaping, grading, and
all equipment, labor and incidental materials necessary to install the practice.

Before Situation:
An agricultural enterprise which requires, but does not have, a fixed travelway for equipment and vehicles for various resource activities
and where use of equipment and vehicles within the enterprise without a defined access road would result in compaction, excessive
sediment and turbidity in surface water, reduced visibility, and emissions of fugitive dust. This scenario is applicable where the resource
activity areas consist of relatively dry and level terrain lands.

After Situation:

The road will be 14 feet wide at the top, mostly in embankment less than 3 feet in height, (average 2 ft) typical side slopes 2:1. A properly
constructed, well defined access road will greatly reduce or eliminate compaction in land use areas where it is harmful, reduce emissions of
fugitive dust and also reduce excessive sediment in surface water by reducing uncontrolled sediment transport and improving drainage of
irrigated lands. Planned grades will include all dips and water bars. If clearing and grubbing of land in the alignment area is required, use
Land Clearing (460). Pipe culverts installed as part of access road should be covered by either Structures for Water Control (587) or Stream
Crossings (578) depending on the type of structure. Earthfill embankment above the culvert structure would still be covered by this
Practice. Diversions constructed as part of access road should be covered by Diversion (362). When seeding or revegetation is required, use
Critical Area Planting (342). Dust control must be addressed under Dust Control on Unpaved Roads and Surfaces (373).

Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $10,841.62 Scenario Cost/Unit: $10.84

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 1330 $5,652.50
and labor yard

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort, Cubic $3.49 1330 $4,641.70
includes equipment and labor yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service
Practice: 560 - Access Road
Scenario: #2 - New 6 inch gravel road in wet, level terrain

Scenario Description:

New Mexico

Newly Constructed gravel road with min. 6 inch thick compacted gravel surface in relatively level ground in wet areas. A properly
constructed, well defined access road will address resource concerns related with compaction, emissions of fugitive dust, and excessive
sediment in surface water. It also improves the plant productivity, vigor and health and substantially reduces the chance of wild fire
hazards. Short term air quality deterioration may result if proper dust control measures are not implemented during the practice
installation. Costs include excavation, shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise which requires, but does not have, a fixed travel way for equipment and vehicles for various resource activities
and where use of equipment and vehicles within the enterprise without a defined access road would result in compaction, excessive
sediment and turbidity in surface water, reduced visibility, and emissions of fugitive dust. This scenario is applicable where the resource

activity areas consist of relatively wet and swampy but level terrain lands.
After Situation:

The road will be 14 feet wide with 6 inch gravel surfacing at the top. It is mostly in embankment less than 3 feet in height, (average 2 ft)
typical side slopes 2:1. A properly constructed, well defined access road will greatly reduce sheet, rill and wind erosion, eliminate
compaction in land use areas where it is harmful, reduce emissions of particulate matter (PM) and PM precursors and also reduce
excessive sediment in surface water by reducing uncontrolled sediment transport. Planned grades will include all dips and water bars. If
clearing and grubbing of land in the alignment area is required, use Land Clearing (460). Pipe culverts installed as part of access road should

be covered by either Structures for Water Control (587) or Stream Crossings (578) depending on the type of structure. Earthfill

embankment above the culvert structure would still be covered by this Practice. Diversions constructed as part of access road should be
covered by Diversion (362). When seeding or revegetation is required, use Critical Area Planting (342). Dust control must be addressed

under Dust Control on Unpaved Roads and Surfaces (373).
Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $20,608.62 Scenario Cost/Unit: $20.61

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort,  |Cubic $3.49 1330 $4,641.70
includes equipment and labor yard

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 1330 $5,652.50
and labor yard

Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment  |Square [$2.26 2000 $4,520.00
and labor Yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials

Aggregate, Gravel, Ungraded, 1099|Includes materials, equipment and labor Cubic $19.08 275 $5,247.00

Quarry Run yard

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 560 - Access Road
Scenario: #3 - Rehabilitation of existing earth road in dry, level terrain

Scenario Description:
Repair and rehabilitation of compacted earth road in existing alignment in dry, level terrain. The extent of construction work over an
existing alignment is assumed to average 20% of the work for a new installation. A properly constructed, well defined access road will
address resource concerns related with compaction, emissions of fugitive dust, and excessive sediment in surface water. It also improves
the plant productivity, vigor and health and substantially reduces the chance of wild fire hazards. Short term air quality deterioration may
result if proper dust control measures are not implemented during the practice installation. Costs include excavation, shaping, grading, and
all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise with an existing access road which is beyond its useful lifespan, can no longer be used as intended without
rehabilitation. If left in its current condition , it will result in continued compaction, excessive sediment in surface water and emissions of
fugitive dusts. This scenario is applicable where the resource activity areas with an existing but dilapidated access road consist of relatively
dry and level terrain lands.

After Situation:

The damaged portions of the road will be repaired to a full 14 feet width at the top, mostly in embankment less than 3 feet in height,
(average 2 ft), typical side slopes 2:1. A properly repaired access road will greatly reduce or eliminate compaction in land use areas where it
is harmful, reduce emissions of fugitive dust and also reduce excessive sediment in surface water by reducing uncontrolled sediment
transport and improving drainage of irrigated lands. Planned grades will include all dips and water bars. If clearing and grubbing of land in
the alignment area is required, use Land Clearing (460). Pipe culverts installed as part of access road should be covered by either Structures
for Water Control (587) or Stream Crossings (578) depending on the type of structure. Earthfill embankment above the culvert structure
would still be covered by this Practice. Diversions constructed as part of access road should be covered by Diversion (362). When seeding
or revegetation is required, use Critical Area Planting (342). Dust control must be addressed under Dust Control on Unpaved Roads and
Surfaces (373).

Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $2,637.22 Scenario Cost/Unit: $2.64

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 270 $1,147.50
and labor yard

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort, Cubic $3.49 270 $942.30
includes equipment and labor yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters,  |Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 560 - Access Road
Scenario: #4 - Rehabilitation of existing gravel road in wet, level terrain

Scenario Description:

Repair and rehabilitation of gravel road with min. 6 inch thick compacted gravel surface on existing alignment in wet, level terrain. The
extent of construction work over an existing alignment is assumed to average 20% of the work for a new installation. A properly
constructed, well defined access road will address resource concerns related with compaction, emissions of fugitive dust, and excessive
sediment in surface water. It also improves the plant productivity, vigor and health and substantially reduces the chance of wild fire
hazards. Short term air quality deterioration may result if proper dust control measures are not implemented during the practice
installation. Costs include excavation, shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise with an existing access road which is beyond its useful lifespan, can no longer be used as intended without
rehabilitation. If left in its current condition , it will result in continued compaction, excessive sediment in surface water and emissions of
fugitive dusts. This scenario is applicable where the resource activity areas with an existing but dilapidated access road consist of relatively
wet and swampy but level terrain lands.

After Situation:

The damaged portions of the road will be repaired to a full 14 feet width with a 6" gravel surface at the top, mostly in embankment less
than 3 feet in height, (average 2 ft), typical side slopes 2:1. A properly repaired access road will greatly reduce or eliminate compaction in
land use areas where it is harmful, reduce emissions of fugitive dust and also reduce excessive sediment in surface water by reducing
uncontrolled sediment transport and improving drainage of irrigated lands. Planned grades will include all dips and water bars. If clearing
and grubbing of land in the alignment area is required, use Land Clearing (460). Pipe culverts installed as part of access road should be
covered by either Structures for Water Control (587) or Stream Crossings (578) depending on the type of structure. Earthfill embankment
above the culvert structure would still be covered by this Practice. Diversions constructed as part of access road should be covered by
Diversion (362). When seeding or revegetation is required, use Critical Area Planting (342). Dust control must be addressed under Dust
Control on Unpaved Roads and Surfaces (373).

Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $4,559.66 Scenario Cost/Unit: $4.56

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort, Cubic $3.49 266 $928.34
includes equipment and labor yard

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 266 $1,130.50
and labor yard

Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment  |Square [$2.26 400 $904.00
and labor Yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials

Aggregate, Gravel, Ungraded, 1099|Includes materials, equipment and labor Cubic $19.08 55 $1,049.40

Quarry Run yard

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 560 - Access Road
Scenario: #5 - New earth road in dry, sloped terrain

Scenario Description:
Newly constructed compacted earth road in steep sloped terrain but relatively dry areas. A properly constructed, well defined access road
will address resource concerns related with compaction, emissions of fugitive dust, and excessive sediment in surface water. It also
improves the plant productivity, vigor and health and substantially reduces the chance of wild fire hazards. Short term air quality
deterioration may result if proper dust control measures are not implemented during the practice installation. Costs include excavation,
shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise which requires, but does not have, a fixed travelway for equipment and vehicles for various resource activities
and where use of equipment and vehicles within the enterprise without a defined access road would result in compaction, excessive
sediment and turbidity in surface water, reduced visibility, and emissions of fugitive dust. This scenario is applicable where the resource
activity areas consist of relatively dry lands with steep slopes.

After Situation:

The road will be 14 feet wide at the top, 50% in embankment and 50% in excavation less than 3 feet in height, (average 2 ft) typical cut and
fill side slopes 2:1. Out of total excavation, 80% is considered common earth and 20% hard dig or rocks. A properly constructed, well
defined access road will greatly reduce or eliminate compaction in land use areas where it is harmful, reduce emissions of fugitive dust and
also reduce excessive sediment in surface water by reducing uncontrolled sediment transport and improving drainage of irrigated lands.
Planned grades will include all dips and water bars. If clearing and grubbing of land in the alignment area is required, use Land Clearing
(460). Pipe culverts installed as part of access road should be covered by either Structures for Water Control (587) or Stream Crossings
(578) depending on the type of structure. Earthfill embankment above the culvert structure would still be covered by this Practice.
Diversions constructed as part of access road should be covered by Diversion (362). When seeding or revegetation is required, use Critical
Area Planting (342). Dust control must be addressed under Dust Control on Unpaved Roads and Surfaces (373).

Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $7,532.22 Scenario Cost/Unit: $7.53

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 530 $1,213.70

side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort, Cubic $3.49 665 $2,320.85
includes equipment and labor yard

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 665 $2,826.25
and labor yard

Excavation, Rock, Ripping 47|Excavation, rock, mechanical ripping, includes equipment  |Cubic $4.80 130 $624.00
and labor yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service

560 - Access Road

Scenario: #6 - New 6 inch gravel road in wet, sloped terrain

Practice:

Scenario Description:

New Mexico

Newly Constructed gravel road with min. 6 inch thick compacted gravel surface in steep sloped ground in wet areas. A properly
constructed, well defined access road will address resource concerns related with compaction, emissions of fugitive dust, and excessive
sediment in surface water. It also improves the plant productivity, vigor and health and substantially reduces the chance of wild fire
hazards. Short term air quality deterioration may result if proper dust control measures are not implemented during the practice
installation. Costs include excavation, shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise which requires, but does not have, a fixed travelway for equipment and vehicles for various resource activities
and where use of equipment and vehicles within the enterprise without a defined access road would result in compaction, excessive
sediment and turbidity in surface water, reduced visibility, and emissions of fugitive dust. This scenario is applicable where the resource

activity areas consist of wet and swampy land areas with steep sloped terrain.
After Situation:

The road will be 14 feet wide with 6 inch gravel surfacing at the top. It is 50% in embankment and 50% in excavation less than 3 feet in
height, (average 2 ft) typical side slopes 2:1. A properly constructed, well defined access road will greatly reduce sheet, rill and wind
erosion, eliminate compaction in land use areas where it is harmful, reduce emissions of particulate matter (PM) and PM precursors and
also reduce excessive sediment in surface water by reducing uncontrolled sediment transport. Planned grades will include all dips and
water bars. If clearing and grubbing of land in the alighment area is required, use Land Clearing (460). Pipe culverts installed as part of
access road should be covered by either Structures for Water Control (587) or Stream Crossings (578) depending on the type of structure.
Earthfill embankment above the culvert structure would still be covered by this Practice. Diversions constructed as part of access road
should be covered by Diversion (362). When seeding or revegetation is required, use Critical Area Planting (342). Dust control must be

addressed under Dust Control on Unpaved Roads and Surfaces (373).
Scenario Feature Measure: Length of Roadway

Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $17,299.22 Scenario Cost/Unit: $17.30

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort,  |Cubic $3.49 665 $2,320.85
includes equipment and labor yard

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 665 $2,826.25
and labor yard

Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 530 $1,213.70

side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Excavation, Rock, Ripping 47|Excavation, rock, mechanical ripping, includes equipment  |Cubic $4.80 130 $624.00
and labor yard

Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment Square |$2.26 2000 $4,520.00
and labor Yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials

Aggregate, Gravel, Ungraded, 1099|Includes materials, equipment and labor Cubic $19.08 275 $5,247.00

Quarry Run yard

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 560 - Access Road
Scenario: #7 - Rehabilitation of existing earth road in wet, sloped terrain

Scenario Description:

Repair and rehabilitation of compacted earth road in existing alignment in relatively dry but steep sloped terrain. The extent of
construction work over an existing alignment is assumed to average 20% of the work for a new installation. A properly constructed, well
defined access road will address resource concerns related with compaction, emissions of fugitive dust, and excessive sediment in surface
water. It also improves the plant productivity, vigor and health and substantially reduces the chance of wild fire hazards. Short term air
quality deterioration may result if proper dust control measures are not implemented during the practice installation. Costs include
excavation, shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise with an existing access road which is beyond its useful lifespan, can no longer be used as intended without
rehabilitation. If left in its current condition , it will result in continued compaction, excessive sediment in surface water and emissions of
fugitive dusts. This scenario is applicable where the resource activity areas with an existing but dilapidated access road consist of relatively
dry lands with steep sloped terrain.

After Situation:

The damaged portions of the road will be repaired to a full 14 feet width at the top, 50% in embankment and 50% in excavation less than 3
feet in height, (average 2 ft), typical side slopes 2:1. Out of total excavation, 80% is considered common earth excavation and 20% hard dig
or rocks. A properly repaired access road will greatly reduce or eliminate compaction in land use areas where it is harmful, reduce
emissions of fugitive dust and also reduce excessive sediment in surface water by reducing uncontrolled sediment transport and improving
drainage of irrigated lands. Planned grades will include all dips and water bars. If clearing and grubbing of land in the alignment area is
required, use Land Clearing (460). Pipe culverts installed as part of access road should be covered by either Structures for Water Control
(587) or Stream Crossings (578) depending on the type of structure. Earthfill embankment above the culvert structure would still be
covered by this Practice. Diversions constructed as part of access road should be covered by Diversion (362). When seeding or revegetation
is required, use Critical Area Planting (342). Dust control must be addressed under Dust Control on Unpaved Roads and Surfaces (373).

Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $1,944.38 Scenario Cost/Unit: $1.94

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 133 $565.25
and labor yard

Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 106 $242.74

side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort,  |Cubic $3.49 133 $464.17
includes equipment and labor yard

Excavation, Rock, Ripping 47|Excavation, rock, mechanical ripping, includes equipment |Cubic $4.80 26 $124.80
and labor yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.

560 - Access Road (Rehabilitation of existing earth road in wet, sloped terrain) - Page 1 of 1
FY2014 - compiled 12/3/2013




USDA-Natural Resources Conservation Service New Mexico

Practice: 560 - Access Road
Scenario: #8 - Rehabilitation of existing gravel road in wet, sloped terrain

Scenario Description:
Repair and rehabilitation of gravel road with min. 6 inch thick compacted gravel surface on existing alignment in wet, steep sloped terrain.
The extent of construction work over an existing alignment is assumed to average 20% of the work for a new installation. A properly
constructed, well defined access road will address resource concerns related with compaction, emissions of fugitive dust, and excessive
sediment in surface water. It also improves the plant productivity, vigor and health and substantially reduces the chance of wild fire
hazards. Short term air quality deterioration may result if proper dust control measures are not implemented during the practice
installation. Costs include excavation, shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:

An agricultural enterprise with an existing access road which is beyond its useful lifespan, can no longer be used as intended without
rehabilitation. If left in its current condition , it will result in continued compaction, excessive sediment in surface water and emissions of
fugitive dust. This scenario is applicable where the resource activity areas with an existing but dilapidated access road consist of relatively
wet and swampy land with steep sloped terrain.

After Situation:

The damaged portions of the road will be repaired to a full 14 feet width with a 6" gravel surface at the top, 50% in embankment and 50%
in excavation less than 3 feet in height, (average 2 ft), typical side slopes 2:1. A properly repaired access road will greatly reduce or
eliminate compaction in land use areas where it is harmful, reduce emissions of fugitive dust and also reduce excessive sediment in surface
water by reducing uncontrolled sediment transport and improving drainage of irrigated lands. Planned grades will include all dips and water
bars. If clearing and grubbing of land in the alignment area is required, use Land Clearing (460). Pipe culverts installed as part of access road
should be covered by either Structures for Water Control (587) or Stream Crossings (578) depending on the type of structure. Earthfill
embankment above the culvert structure would still be covered by this Practice. Diversions constructed as part of access road should be
covered by Diversion (362). When seeding or revegetation is required, use Critical Area Planting (342). Dust control must be addressed
under Dust Control on Unpaved Roads and Surfaces (373).

Scenario Feature Measure: Length of Roadway
Scenario Unit: Feet

Scenario Typical Size: 1,000

Scenario Cost: $3,897.78 Scenario Cost/Unit: $3.90

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

Equipment/installation

Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort, Cubic $3.49 133 $464.17
includes equipment and labor yard

Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.25 133 $565.25
and labor yard

Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.29 106 $242.74

side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Excavation, Rock, Ripping 47|Excavation, rock, mechanical ripping, includes equipment |Cubic $4.80 26 $124.80
and labor yard

Geotextile, woven 42|Woven Geotextile Fabric. Includes materials, equipment  |Square |$2.26 400 $904.00
and labor Yard

Labor

Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 10 $270.60
welders, electricians, conservation professionals involved
with data collection, monitoring, and or record keeping, etc.

Materials

Aggregate, Gravel, Ungraded, 1099|Includes materials, equipment and labor Cubic $19.08 55 $1,049.40

Quarry Run yard

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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